
 
STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 

 
Division of Facilities Construction and Management 

DFCM 

 
 
BIDS COVERING:                               DATE:   September 9, 2008 
 
HVAC AND ELECTRICAL SYSTEMS UPGRADE  
FT. DOUGLAS MUSEUM – PHASE 2A 
UTAH NATIONAL GUARD 
SALT LAKE CITY, UTAH 
 
 
DFCM Project No:  08249470 
Estimate:  $540,000 
Project Manager: Craig Wessman 
 

 
CONTRACTOR 

BID 
SEC 

ADD 
RECD 

BASE 
BID 

ADD 
ALT #1 

ADD 
ALT #2 

ADD 
ALT #3 

TOTAL  
BID 

COMPL 
DATE 

Culp Construction Company  3 $   730,855 $31,613 $43,231 $412,320 $1,218,019 December 12, 2008 
Diversified Maintenance System  3 $1,003,640 $28,500 $58,100 $  48,600 $1,138,840 January 12, 2009 
KOH Mechanical  3 $   824,492 $59,550 $46,236 $  43,800 $   974,078 January 12, 2009 
Onyx Construction LLC  3 $   669,900 $47,000 $35,500 $  31,300 $   783,700 January 12, 2009 

 
I hereby certify this to be a true and exact tabulation of bids received for the above-named  project on Tuesday, September 9, 2008 at 3:00 PM. 
 
___________________________________ 
Marla Workman 
Contract Coordinator 
 
 
Sublists are to be submitted to DFCM no later than 3:00 PM on Wednesday, September 10, 2008.  Contractors whose sublists are 
received after 3:00 PM will be disqualified.  


